
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   
JET GROUT SECTIONS, CONTRACT 1/JET GROUT TEST
AMERICAN RIVER WATERSHED PROJECT (COMMON FEATURES), CALIFORNIA

NOTE:  THE SITE VISIT DATE HAS BEEN EXTENDED TO 23 OCT 01 @ 1:00 PM.

1 ENCL

1)  REVISED PAGES:  SF 1442 (2 PAGES), 00100-16, 00100-38, 00700-68, 00800-188 AND 00800-189

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  

(Signature of person authorized to sign) (Signature of Contracting Officer)

USAPPC V2.00

10A.   

30-105-02

      N/A

DISTRICT ENGINEER
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
1325 J STREET
SACRAMENTO, CALIFORNIA 95814-2922
ATTN:  CONTRACTING DIVISION

DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
SACRAMENTO, CALIFORNIA 95814-2922

CODE  

 

FACILITY CODE  

               N/A 1 8
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       N/A
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JET GROUT SECTIONS, CONTRACT 1/JET GROUT TEST 
AMERICAN RIVER WATERSHED PROJECT (COMMON FEATURES), CALIFORNIA   
SPECIFICATION NO.  1034/1189 

DESCRIPTION: Work consists of construction of segments of impervious cutoff wall using grouting method at several sites along the 
 levees/banks of the American River and conducting a jet grout test section program for record testing.  Jet grouting construction will include 
 mostly two rows of jet grout elements for a total treatment area of approximately 8,000 to 10,000 square meters at a depth of approximately 
 24 meters using triple fluid methods.  Jet grout testing will require both columns and panels at a depth ranging from 6 to 20 meters using triple 
 fluid methods.  See Sec. 01506.   The acquisition method is negotiated procurement.  A technical  & price proposal will be required.  Evaluation 
 by the Government will result in selection of a firm that represents the best advantage to the Government. 

ESTIMATED COST RANGE OF PROJECT: ($10,000,000 - $25,000,000)  
                                                                                                        

JAMES GARROR (916) 557-5229 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS 

NEGOTIATED 
13-Sep-2001 

(RFP) 
(IFB) 

X 

CALL: 
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS) 

(If Other Than Item 7) 

See Item 7 

2. TYPE OF SOLICITATION 
SEALED BID

3. DATE ISSUED 

6. PROJECT NO. 

8. ADDRESS OFFER TO 

9. FOR INFORMATION A. NAME  

SOLICITATION 

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85) 
Prescribed by 
GSA FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______ 3 calendar days and complete it within ________ 422 calendar days after receiving 
award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________ FAR 52.211-10I 

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES," indicate within how many calendar days after award in Item 12B.) 

X YES NO 
13. ADDITIONAL SOLICITATION REQUIREMENTS: 
A.  Sealed offers in original and __________ 0 copies to perform the work required are due at the place specified in Item 8 by ___________   

local time ______________ 10/23/01  (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. 
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 

B.  An offer guarantee X is, is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 
D.  Offers providing less than _______ 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 

SOLICITATION, OFFER,  
AND AWARD 

(Construction, Alteration, or Repair) 

1. SOLICITATION NO. 
DACW05-01-R-0030 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 

W62N6M-1183-3386 

7. ISSUED BY CODE 

TEL: FAX: TEL: 

DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS, SACRAMENTO 
1325 J STREET
SACRAMENTO CA  95814-2922 

DACA05 

PAGE OF PAGES

1 OF 247 

CODE 

(Title, identifying no., date): 

.) 
12B. CALENDAR DAYS 

3 

13:00:00 (hour) 
Sealed envelopes containing offers  

FAX: 



 

 

document and return _______ copies to issuing office.) 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

(Must be fully completed by offeror) 
15. TELEPHONE NO. 

16. REMITTANCE ADDRESS 

20B. SIGNATURE

Contractor agrees 

31A. NAME OF CONTRACTING OFFICER 

30C. DATE 31B. UNITED STATES OF AMERICA 
BY 

(REV. 4-85) STANDARD FORM 1442 BACK 

(Type or print) 
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 
TO SIGN 

30B. SIGNATURE

NSN 7540-01-155-3212 

to furnish and deliver all items or perform all work, requisitions identified 
on this form and any continuation sheets for the consideration stated in this 
contract.  The rights and obligations of the parties to this contract shall be 
governed by (a) this contract award, (b) the solicitation, and (c) the clauses, 
representations, certifications, and specifications or incorporated by refer- 
ence in or attached to this contract. 

28. NEGOTIATED AGREEMENT (Contractor is required to sign this 

SOLICITATION, OFFER, AND AWARD  
(Construction, Alteration, or Repair) 

OFFER 

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is 
accepted by the Government in writing within ________  calendar days after the date offers are due. 
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

AMOUNTS SEE SCHEDULE OF PRICES 

18. The offeror agrees to furnish any required performance and payment bonds. 
19. ACKNOWLEDGMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each) 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 
OFFER (Type or print) 

AWARD  (To be completed by Government) 
21. ITEMS ACCEPTED:  
 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 
(4 copies unless otherwise specified)  

CODE 

(Include area code) 

(Include only if different than Item 14) 

(Insert any number equal to or greater than 

20C. OFFER DATE 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO  
10 U.S.C. 2304(c) 41 U.S.C. 253(c) 

CODE 

29. AWARD (Contractor is not required to sign this document.) 
Your offer on this solicitation, is hereby accepted as to the items listed. This award con- 
summates the contract, which consists of (a) the Government solicitation and 
your offer, and (b) this contract award. No further contractual document is 
necessary. 

(Type or print) 

31C. AWARD DATE 

27. PAYMENT WILL BE MADE BY 26. ADMINISTERED BY 
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this office not later than 14 calendar days prior to the date set for receipt 
of offers. 
 
     (5)  Oral explanations or instructions are not binding.  Changes to the 
solicitation can only be made by an amendment to the solicitation.  
    

52.0214-4582   DIRECTIONS FOR SUBMITTING BIDS/PROPOSALS (APR 1992) 
 
     Envelopes containing bids/offers must be sealed, marked and addressed as 
follows: 
 
  MARK ENVELOPES:    
 
        Solicitation No. DACW05-01-R-0030 
        Offer Closing Date: 01 OCT 23  
        Offer Closing Time: 1:00 PM (LOCAL TIME) 
 
  ADDRESS ENVELOPES TO: 
 
        Department of the Army 
        U.S. Army Engineer District, Sacramento 
        Corps of Engineers 
        ATTN:  Contracting Division, Room 870 
        1325 J Street 
        Sacramento CA 95814-2922 
 
     Handcarried bids/proposals must be delivered to: 
 
     Room 870, Contracting Division Plan Room, at the above address by the 
date and time stated above. 
 
     Bidders/Offerors are cautioned to allow sufficient time for submission 
of handcarried bids/proposals.  Security measures have been employed which 
will require all bids/proposals to be scanned prior to being submitted to the 
plan room depository.  These measures are considered to be necessary to 
insure the safety of our personnel. 
 

52.0209-4501   CONTRACTOR RESPONSIBILITY, PREAWARD SURVEY (JUL 1995) 
 
     In order to determine a contractor's responsibility for purposes of 
contract award in accordance with FAR Part 9, the contractor is required to 
provide a statement regarding previous experience and past performance in 
performing comparable work, information related to the business organization, 
financial resources, and/or plant to be used in performing the work (see 
Attachments, Preaward Survey).  All offerors will complete and return the 
Preaward Survey as part of the Price/Cost proposal.  In order to be 
determined to be responsible a prospective contractor must: 
     a. Have adequate financial resources to perform the contract or the 
ability to obtain them.   
     b. Be able to comply with the required or proposed delivery or 
performance schedule, taking into consideration all existing commercial and 
governmental business commitments. 
     c. Have a satisfactory performance record.  In making the determination 
of responsibility, the Government Contracting Officer shall consider relevant 
past performance information.  A prospective contractor shall not be 
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award purposes by adding the total price for all options to the total price 
for the basic requirement. Evaluation of options will not obligate the 
Government to exercise the option(s). 
 
(End of Provision) 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition 

Regulation, that are filed directly with an agency, and copies of any 
protests that are filed with the General Accounting Office (GAO), shall be 
served on the Contracting Officer (addressed as follows) by obtaining 
written and dated acknowledgment of receipt from  
 
Contracing Officer 

        1325 J Street, Rm 878 
         Sacramento, California 95814 
 
(b) The copy of any protest shall be received in the office designated above 
within one day of filing a protest with the GAO.  
 
(End of provision)  
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site 
Investigations and Conditions Affecting the Work, will be included in any 
contract awarded as a result of this solicitation.  Accordingly, offerors or 
quoters are urged and expected to inspect the site where the work will be 
performed. 
 
(b) An organized site visit has been scheduled for September 26, 2001 @ 9:00 a.m. 
 
  
(c)  Participants will meet at the entrance to the city of Sacramento 
landfill, located at the north end of 28th street in Sacramento, CA.  Wait at 
the gate area and then proceed with the group to the Jet Grout Test Section 
Stating Area for the site visit.  
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by 
reference, with the same force and effect as if they were given in full text. 
Upon request, the Contracting Officer will make their full text available. 
The offeror is cautioned that the listed provisions may include blocks that 
must be completed by the offeror and submitted with its quotation or offer. 
In lieu of submitting the full text of those provisions, the offeror may 
identify the provision by paragraph identifier and provide the appropriate 
information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these 
address(es): 
 
http://www.arnet.gov/References/References.html  
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
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52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) - 
ALTERNATE I (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the notice to 
proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 01 February 2003. The time stated for completion 
shall include final cleanup of the premises.  The completion date is based on 
the assumption that the successful offeror will receive the notice to proceed 
by 07 December 2001. The completion date will be extended by the number of 
calendar days after the above date that the Contractor receives the notice to 
proceed, except to the extent that the delay in issuance of the notice to 
proceed results from the failure of the Contractor to execute the contract 
and give the required performance and payment bonds within the time specified 
in the offer. 
 
(End of clause) 
 
52.211-12 I    LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in 
the contract, the Contractor shall pay liquidated damages to the Government 
in the amount of  $2,460  for each calendar day of delay of each separate 
part or stage of the work. 
 
(b) If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. These 
liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated 
quantity and the actual quantity of the unit-priced item varies more than 15 
percent above or below the estimated quantity, an equitable adjustment in the 
contract price shall be made upon demand of either party. The equitable 
adjustment shall be based upon any increase or decrease in costs due solely 
to the variation above 115 percent or below 85 percent of the estimated 
quantity. If the quantity variation is such as to cause an increase in the 
time necessary for completion, the Contractor may request, in writing, an 
extension of time, to be received by the Contracting Officer within 10 days 
from the beginning of the delay, or within such further period as may be 
granted by the Contracting Officer before the date of final settlement of the 
contract. Upon the receipt of a written request for an extension, the 
Contracting Officer shall ascertain the facts and make an adjustment for 
extending the completion date as, in the judgement of the Contracting 
Officer, is justified.  
 
52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting 
procedures and practices, and other data, regardless of type and regardless 



DACW05-01-R-0030 
 

Page 188 of 247 
 

 

after notice to the contractor, to reduce said reservation by the amount of 
such excess.   
     (j) The term "Reservation" means monies that have been set aside and 
made available for payments under this contract.   

52.236-5000   PLANT AND MATERIAL REMOVAL AFTER CONTRACT TERMINATION (MAR 
1995)   

 
     Should this contract be terminated as provided in clause EFARS 52.232-
5001 because of the failure of Congress to provide additional funds for its 
completion, the contractor may be permitted to remove plant and material on 
which payments for preparatory work have been made, subject to an equitable 
deduction from the amounts due the contractor to reimburse the United States 
for the unabsorbed value of such plant and material. 
 
52.249-5000   BASIS FOR SETTLEMENT OF PROPOSALS (DEC 1995)   
 
      Actual costs will be used to determine equipment costs for a settlement 
proposal submitted on the total cost basis under FAR 49.206-2(b).  In 
evaluating a termination settlement proposal using the total cost basis, the 
following principles will be applied to determine allowable equipment costs: 
      (1) Actual costs for each piece of equipment or groups of similar 
serial or series equipment need not be available in the Contractor's 
accounting records to determine total actual equipment costs. 
      (2) If equipment costs have been allocated to a contract using 
predetermined rates, those charges will be adjusted to actual costs. 
      (3) Recorded job costs adjusted for unallowable expenses will be used 
to determine equipment operating expenses. 
      (4) Ownership costs (depreciation) will be determined using the 
Contractor's depreciation schedule (subject to the provisions of FAR 31.205-
11). 
      (5) License, taxes, storage and insurance costs are normally recovered 
as an indirect expense and unless the Contractor charges these costs directly 
to contracts, they will be recovered through the indirect expense rate. 

52.0211-4851   SPECIAL CONSTRUCTION PROCEDURES (OCT 1992)   

 
     The Contractor's attention is also directed to Section: GENERAL 
REQUIREMENTS, paragraph: SPECIAL CONSTRUCTION PROCEDURES. 

52.0211-4852   PERFORMANCE PERIOD (OCT 1992)   

 
     The Contractor shall complete the entire work ready for use not later 
than the number of calendar days after the date of receipt of Notice to 
Proceed as set out in the Completion Schedule below (calendar days are not to 
be added together): 
 
     Completion Schedule: 

                                                                                                                                                             
Completion Date After 

                                          Date of Receipt of 
      Description                         Notice To Proceed  

(1) Submit Spec. No. 1189  
     SD 18 Reports                    2002 MAR 28  
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(2) Initiate Physical Construction 

Spec. No. 1034 work               2002 APR 04 
 

(3) Complete Physical Construction 
Spec. No. 1034 work               2002 SEP 15 

 
(4) Final Acceptance of Erosion 

Control Seeding                   2003 FEB 01  
 
52.0211.4853   WORK DAYS AND HOURS (APR 1992)   
 
     The normal work days and hours for this project will be as indicated in 
Section 01505.  Access to the work site may be restricted to these hours and 
days.  Work during other than normal hours and days must be coordinated in 
advance with the Administrative Contracting Officer. 

52.0215-4101   ALTERNATE STRUCTURED APPROACH TO WEIGHTED GUIDELINE METHOD FOR 
CONSTRUCTION CONTRACTS (EFARS 15.973-100) (MAY 1995)   

 
     The following alternate structured approach shall be used for all fixed-
price construction contract actions. 
 
Factor                            Rate       Weight      Value 
 
Degree of risk                     20 
Relative difficulty of work        15 
Size of job                        15 
Period of performance              15 
Contractor's investment             5 
Assistance by Government            5 
Subcontracting                     25 
 
 Total                            100% 
 
     Based on the circumstances of the procurement action, each of the above 
factors shall be weighted from .03 to .12 as indicated below.  "Value shall 
be obtained by multiplying the rate by the weight.  The Value column when 
totaled indicates the fair and reasonable profit percentage under the 
circumstances of the particular procurement.  The profit percentage should be 
multiplied by the total contract costs, including general and administrative 
costs. 
     (1) Degree of risk.  Where the work involves no risk or the degree of 
risk is very small, the weighting should be .03; as the degree of risk 
increases, the weighting should be increased up to a maximum of .12.  Lump 
sum items shall generally have a higher weight than unit price items; other 
things to consider include the nature of the work and where it is to be 
performed.  Consider the portion of the work to be done by subcontractors, 
amount and type of labor included in costs, whether the negotiation is before 
or after performance of the work, etc.  Modifications settled before the fact 
have much greater risk than those settled after the fact.  A weight of .03 is 
appropriate for after the fact equitable adjustments and/or settlements. 
     (2) Relative Difficulty of Work:  If the work is difficult and complex, 
the weight should be .12 and should be proportionately reduced to .03 on the 
simplest of jobs.  This factor is tied in to some extent with the degree of 
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